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+****  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * I *  

THE 8. N. S .  F. RAILWAY COMPANY 
fHPM ESTIMATE FOR 
STATE OF ILLINOIS 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

ESTIMATE P1: INSTALL NEW CONSTANT WARNING, ONE CANTILEVER AND FLASHERS WITH GATES AT NEW 
CROSSING TO BE CONSTRUCTED AT FAIRWINDS BLvn IN SANDWICH, IL. CHICAGO DIV.. MENDOTA 
SUBDIV., LIS 0001, M.P. 56.10, DOT # ITBDI. 
MONTHLY POWER UTILITY COST CENTER: 61690 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD 
CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

~~~~~~ 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL, LABOR, AND OVERHEADS. 

. .* f**** .* .* . , .*f*f* l*f* .**~*** SIGNAL WORK ONLY **i**.***t.***~f**+~**l~*****~* 

THE STATE OF ILLINOIS I S  FUNDING THIS PROJECT 100%. 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION QUANTITY UIM COST TOTAL 5 
............................................. ........ ..... .._... ...._...... ....._.____ 
****+til** 

LABOR 
/**t***t*t 

ELECTRICAL JABOR FIPOWER TRANS SYS 
PLACE FIELD WELDS - CAP 
PLACE OTM - CAP 
SIGNAL FIELD LABOR - CAP 
SIGNAL SHOP LABOR - CAP 

PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 
DA JABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
****/**.** 
MATERIAL 
*1**.***1* 

PLUG RAIL, 132# INSUWITED,BONDED, 40 FT 
RAIL, 136 LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 
3 TC 
ADVANCE PRE-EMPTION MATERIAL 
BATTERY 
BUNGALOW MATERIAL 
BUNGALOW, 8x8 
CABLE 
CANT. FOUNDATION 
CANTILEVER COMPLETE 
CHARGERS 
CHOKE 
DRX CABLE 
DIRECTIONAL BORING PIPE 
FIELD MATERIAL 
FOUNDATION 
GATE KEEPER 
GATE MECH. MODEL 95 COMPLETE 
GCP 4000 UNIT COMPLETE 
LAMP RESISTOR 
LED GATE KIT 
LEO LIGHT ADJUSTMENT 
LIGHT OUT DETECTOR 
MATERIAL FOR ELECTRICAI 
MISC. DIRECTIONAL BORING MATERIAL 
MISC. MATERIAL 
MP 55.91, UFAYETTE ST. 

54.00 MH 
139.52 MH 
69.16 MH 

2048.00 MH 
80.00 MH 

4.00 EA N 
160.00 LF N 
16.00 KT N 
4.00 EA N 
1.00 LS N 
1.00 LS N 
1.00 LS N 
1.00 EA N 
1.00 LS N 
1.00 EA N 
1.00 EA N 
1.00 LS N 
4.00 EA n 

6000.00 fT N 
1000.00 FT N 

1.00 LS N 
4.00 EA N 
4.00 F A N  
4.00 EA N 
1.00 EA N 
1.00 EA N 
4.00 EA N 
24.00 EA N 
1.00 EA N 
1.00 EA 
1.00 LS N 
1.00 EA N 
1.00 LS N 

1,221 
2,948 
1.401 
43.598 
1,764 
41,090 
12,752 
45,862 
8,030 

........... ......_____ 
158,612 158,612 

2,129 
2.820 
848 

1,952 
8,232 
9,632 
5,804 
10,000 
5,415 
1,241 
17,000 
1.278 
876 

9,660 
2,330 
4,903 
1.740 
7,100 
19,968 
35,144 

161 
1,464 
6,096 
682 

1.500 
450 

2,500 
31,936 



MP 5 6 . 0 8 ,  EDDY ST. 
MP 56.14, MAIN ST. 
MP 5 6 . 2 1 ,  GREEN ST. 
POLELINE REMOVAL MATERIAL 
RECORDER 
RTU-6 CELLULAR MONITOR 
SHUNT, NBS 
TRACK RELAY 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 
OFFLINE TRANSPORTATION 

1 . 0 0  LS N 
1 . 0 0  LS N 
1.00 LS N 
1.00 LS N 
1.00 EA N 
1 . 0 0  EA N 
6.00 EA N 
4.00 EA N 

TOTAL MATERIAL COST 
* . * * * * . i f *  

OTHER 
*t*/t*,**l 

AC POWER SERVICE 1 .00  EA 
CONTRACT ENGR. 
FILL DIRT 
MACHINE RENTAL - DIRECTIONAL BORING 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1 . 0 0  EA N 
2 5 . 0 0  CY N 

1 .00  LS N 
25.00 CY N 

500 
5 0 0  

1 . 9 8 4  
1 ; 2 6 8  
2 , 2 2 0  
2 , 0 6 0  
1 , 7 9 4  
2 , 0 0 0  

7 5  
5 6  

1 3 , 9 2 3  
2 . 6 2 2  

................... 
2 2 9 , 1 2 3  2 2 9 . 1 2 3  

5,000 
9 . 0 0 0  

6 2 5  
1 5 , 0 0 0  

6 2 5  

..................... 
3 0 , 2 5 0  3 0 , 2 5 0  

4 1 8 . 0 4 5  
........... 

4 1 ; 8 0 4  
2,300 

4 6 2 , 1 4 9  
0 

4 6 2 , 1 4 9  





* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  

THE B. N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

~ ~ ~ ~ ~ ~ ~ . . . .  
LOCATION;- SANDWICH DETAILS OF ESTIMATE PIAN ITEM: 0 0 0 1 0 2 4 6 1  VERSION: 2 
............................................................................................................................ 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

ESTIMATE t 2 :  INSTALL NEW CONSTANT WARNING, ONE CANTILEVER AND 'NO FLASHERS WIGATES AT NEW 
CROSSING TO BE CONSTRUCTED AT FAIRWINDS BLVD [REUSING TWO GATES FROM GLETTY 80) IN 
SANDWICH, IL. CHICAGO DIV., MENDOTA SUBDIV., LIS 0001. M.P. 5 6 . 7 0 ,  DOT # iTBDl 

MONTHLY POWER UTILITY COST CENTER: 6 1 6 9 0  

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOP, ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHNVGE IN COST FOR 

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, LABOR, AND OVERHEADS 

............................... SIGNAL WORK ONLY ............................... 

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 100% 

MAINTAIN PROPRIETARY CONFIDENTIALITi 

COST TOTAL 5 DESCRIPTION QUANTITY UIM 
............................................. .~.~.~.. ..... ...... .-.......~~ ~~~ . . . . .~~~  
* * * * * * * * * *  

LABOR 
.*****..** 
ELECTRICAL LABOR FIPOWER TRANS SYS 
PLACE FIELD WELDS - CAP 
PLACE OTM - CAP 
SIGNAL FIELD LSlBOR - CAP 
SIGNAL SHOP LABOR - CAP 

PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
* * * * * * * * * *  
MATERIAL 

* * * * * * * * * *  
PLUG RAIL, 132P 1NSULATED.BONDED. 40  FT 
RAIL, 1 3 6  LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL FAIL WEIGHTS 
3 TC 
ADVANCE PRE-EMPTION MATERIAL 
BATTERY 
BUNGALOW MATERIAL 
BUNGALOW, 8x8 
CABLE 
CANT. FOUNDATION 
CANTILEVER COMPLETE 
CHARGERS 
CHOKE 
DAX CABLE 
DIRECTIONAL BORING PIPE 
FIELD MATERIAL 
FOUNDATION 
GATE KEEPER 
GATE MECH. MODEL 9 5  COMPLETE 
GCP 4 0 0 0  UNIT COMPLETE 
LAMP RESISTOR 
LED GATE KIT 
LED LIGHT AWUSTMENT 
LIGHT OUT DETECTOR 
MATERIAL FOR ELECTRICAL 
MISC. DIRECTIONAL BORING MATERIAL 
MISC. MATERIAL 
MP 8 8 . 9 1 ,  LAFAYETTE ST. 

8 4 . 0 0  MH 
1 3 9 . 5 2  MH 

6 9 . 7 6  MH 
2 0 4 8 . 0 0  MH 

80.00  MH 

4 . 0 0  EA N 
1 6 0 . 0 0  LF N 

1 6 . 0 0  KT N 
4 . 0 0  EA N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 .OO LS N 
1.00 E A N  
1 . 0 0  L S N  
1 . 0 0  EA N 
1 . 0 0  E A N  
1.00 L S N  
4 . 0 0  EA N 

6 0 0 0 . 0 0  FT N 
1000.00  FT N 

1.00 LS N 
4 . 0 0  EA N 
4 . 0 0  EA N 
2 . 0 0  EA N 
1 . 0 0  EA N 
1.00 EA N 
4 . 0 0  EA N 

2 4 . 0 0  EA N 
1 . 0 0  EA N 
1 . 0 0  EA 
1.00 LS N 
1.00 EA N 
1.00 LS N 

1 , 2 2 7  
2 , 9 4 8  
1 . 4 0 1  

4 3 , 5 9 8  
1 , 7 6 4  

41 ,090  
12 ,752  
45,862 

8 .030  

........ .~.~~...... 
1 5 8 , 6 7 2  1 8 8 , 6 7 2  

2 , 1 2 9  
2 ,820  

8 4 8  
1 ,952  
8 ,232  
9 ,632  
5 , 8 0 4  

10.000 
8 , 4 7 8  
1 , 2 4 1  

1 7 , 0 0 0  
1 ,278  

8 7 6  
9 , 6 6 0  
2 , 3 3 0  
4 , 9 0 3  
1 ,740  
7 , 1 0 0  
9,984 

38 ,744  
7 6 1  

1 ,464  
6 , 0 9 6  

682 
1 . 8 0 0  

4 5 0  
2,800 

31 ,936  



MP 5 6 . 0 6 ,  EDDY ST. 
MP 5 6 . 1 4 ,  MPlIN ST. 
MP 56.27, GREEN ST. 
POLELINE REMOVAL MATERIAL 
RECORDER 
RTU-6 CELLULAR MONITOR 
SHUNT, NBS 
TRACK RELAY 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST .......... 
OTHER 

* * I * . * * * * *  

AC POWER SERVICE 
CONTRACT ENGR 
F I L L  DIRT 
MACHINE RENTAL - DIRECTIONAL BORING 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
B I L L  PREPARATION FEE 

GROSS PROJECT COST 
L E S S  COST PAID BY BNSF 

TOTAL BILLABLE COST 

1 . 0 0  L S  N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 . O O  EA N 
1 . 0 0  EA N 
6 . 0 0  EA N 
4 . 0 0  EA N 

1 . 0 0  EA 
1 . 0 0  EA N 

2 5 . 0 0  C Y  N 
1 . 0 0  L S  N 

2 5 . 0 0  CY N 

5 0 0  
5 0 0  

1 ,984 
7 , 2 6 8  
2 , 2 2 0  
2 , 0 6 0  
1 . 7 9 4  
2 , 0 0 0  

7 5  
5 6  

1 3 , 2 6 8  
2 , 4 9 6  

...................... 
2 1 8 , 3 5 6  2 1 8 , 3 5 8  

5 , 0 0 0  
9 , 0 0 0  

6 2 5  
1 5 , 0 0 0  

625 

...................... 
30,250  3 0 , 2 5 0  

4 0 7 , 2 8 0  
4 0 , 7 2 8  

2 , 2 4 1  

4 5 0 , 2 4 9  
0 

4 5 0 , 2 4 9  
........ 
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***** M A I N T A I N  PROPRIETARY CONFIOENTIALITY ***** ....................................................................................................................... 
THE 8. N. S. F.  RAILWAY COMPANY 

FHPM ESTIMATE FOR 
STATE OF I L L I N O I S  ............................................................................................................................ 

LOCATION:. SOMONAUK O E T A I L S  OF ESTIMATE PLAN ITEM:  PS1079604B VERSION: 1 ............................................................................................................................ 
PURPOSE. J U S T I F I C A T I O N  AND DESCRIPTION 

S I G N A L  COST TO ADD SIMULTANEOUS PREEMPTION & I N S T A L L  NEW GATES. FLASHERS h CONSTANT 
WARNING CIRCUITRY A T  (GLETTY RO DOT 079 604 B)  NEAR SANOWICI. ...... 

HICAGO D I V  ...... MENDOTA SUBOIV 

THE MATERIAL L I S T  BELOW REFLECTS T Y P I C A L  REPRESENTIVE PACKAGES USE0 FOR E S T I M A T I N G  PURPOSE 
ON1 V . 

THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS. D E T A I L E D  AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF S I G N A L  WORK ON THE BNSF 

T H I S  ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE I S  SUBJECT TO CHANGE I N  COST FOR 

M A T E R I A L  L I S T S  WILL BE FURNISHED WHEN ENGINEERING I S  COMPLETED. 

RAILROAD. 

M A T E R I A L ,  LABOR. AN0 OVERHEAOS. 

++********+******************** SIGNAL WORK ONLY *+*+*t*l**+************~******* 

THE STATE OF I L L I N O I S  I S  FUNDING T H I S  PROJECT 1001. 

NOTE: T H I S  ESTIMATE CONTAINS COST TO UPGRADE CIRCUITRY A T  NEW SOMONAUK RD DOT 079 606 P 
DUE TO THE CURCUIT C O M P A T I B I L I T Y  WITH GLETTY RD. 

M A I N T A I N  PROPRIETARY CONFIOENTIALITY 

DESCRIPTION ............................................. 
*********+ 

LABOR 
e********* 
ELECTRICAL LABOR F/POWER TRANS S Y S  
PLACE F I E L O  WELDS 
PLACE OTM 
SIGNAL F I E L D  LABOR 
SIGNAL SHOP LABOR 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
OA LABOR OVERHEADS 
INSURANCE EXPENSES 

QUANTITY U/M COST TOTAL $ ......................................... 

54.00 MH 
69.76 MH 

1792.00 MH 
80.00 MH 

34.88 MH 

TOTAL LABOR COST ********** 
MATERIAL +********* 

4.00 EA X 

1.00 L S  N 
1.00 EA N 

8.00 KT x 

CABLE 
CHARGERS 
DWBS . 
ELECTRICAL MTRL 
F I E L D  MATERIAL 
GATE KEEPER 
HALF OVAL GUARD R A I L  
HXP3R2 SYSTEM 
M I X .  MATERIAL 
MODEL 95 GATES MECH COMPLETE 
ONE WAY S I D E L I G H T  ASSY 
PREEMPT INTERFACE BOX 
PREEMPT RELAY W I  BASE 
SOMONAUK RD X I N G  UPGRAOE 
V I G I L A N T  RECORDER 

MATERIAL HANDLING 
USE TAX 
O F F L I N E  TRANSPORTATION 

1.00 L S  N 
1.00 EA N 
1.00 L S  N 
1.00 L S  N 
1.00 EA 
1.00 L S  N 
2.00 EA N 
1.00 EA N 
2.00 EA N 
1.00 EA N 
2.00 EA N 
2.00 EA N 
1.00 EA N 
1.00 EA N 
1.00 L S  N 
1.00 EA N 

1.174 
1,410 

669 
42,761 

1,676 
26,436 

8 , 5 3 5  

7,519 
29,881 

...................... 
120.061 120,061 

2.067 
470 

8.462 
5.421 
7,142 
2.152 
1,044 
3,773 
1,500 
6,500 
3,512 

45 6 
37,426 

2,500 
10.110 

1,440 
260 
397 

51,101 

99 
9,431 

1.684 

1,848 

...................... 
158,795 158,795 TOTAL MATERIAL COST 



. . .  
********** 

OTHER ********** 
A C  POWER S E R V I C E  1.00 E A  
CONTRACT ENGR. 1.00 E A  N 
F ILL  D I R T  25 .00  CY N 
M A C H I N E  RENTAL 1.00 E A  N 
SURFA3E ROCK 20.00 CY N 

.. 
T O T A L  OTHER I T E M S  COST 

P R O J E C T  SUBTOTAL 
C O N T I N G E N C I E S  
B I L L  PREPARATION F E E  

GROSS PROJECT COST 
LESS COST P A 1 0  BY B N S F  

T O T A L  B I L L A B L E  COST 

5.000 
10.000 

625 
6,656 

500 

................... 
22.781 22 .781  ........... 

301,637 
30.163 

1.659 

333,459 
0 
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ILLINOIS COMMERCE COMMISSION 

State of Illinois, Department of Transportation, 
Petitioner, 

5. 24-4s- 
The Burlington Northern and Santa Fe Railway Company : 
and the City of Sandwich, 

Petition (1) to install a pre-signal on the south bound : 
approach of The Burlington Northern and Santa Fe : 
Railway Company’s main line tracks, (2) to interconnect : 
the newly installed traffic signals at the intersection of : 
Gletty Road and U.S. 34 with the railroad warning : 

, devices at the Gletty Road at-grade crossing: and (3) to : 
establish the amount of minimum preemption time : 
provided by The Burlington Northern and Santa Fe : 
Railway Company to the Department for the traffic signal : 
preemption sequence at said at-grade crossing I ocated 
in the City of Sandwich, Dekalb County. 

Respondents. : T02-0113 I 

ORDER 

By the Commission: 

On November 25,2002, the Illinois Department of Transportation (“Department”) 
filed the above-described Petition with the Illinois Commerce Commission 
(“Commission”). 

On February 6, 2003, pursuant to proper legal notice, a hearing was held before 
a duly authorized Administrative Law Judge at the Commission’s office in Springfield, 
Illinois. Appearances were entered by the Department and a member of the 
Commission’s Railroad Section (“Staff). No appearances were entered at the hearing 
by the Respondents The Burlington Northern and Santa Fe Railway Company 
(“Company”) or the City of Sandwich (“City”). 

At the February 6,2003 hearing, Staff submitted a recommended draft order and 
letters from counsel for the Company, Department and City, acknowledging their review 
and acceptance of the contents of the draft order, as evidence on behalf of the 
Department, Company, City and Staff. The draft order addresses all issues in the 
Department‘s petition including a division of cost among the parties and a completion 
date for the proposed improvements. Staff also submitted as evidence an agreement 
between the Department and Company that includes, among other things, an estimate 
of cost prepared by the Company to perform the proposed warning system 



T02-0113 

improvements. Staff and the Department both indicated they found the estimate of cost 
to be satisfactory. The draft order and the aforesaid agreement were admitted as 
evidence and the record was marked “Heard and Taken”. 

The Commission, having given due consideration to the entire record in this 

the Commission has jurisdiction over the parties and the subject matter of 
this proceeding; 

the recitals of fact as set forth in the prefatory portion of this Order are 
supported by the record and are hereby adopted as findings of fact; 

Federal Railroad Administration Rule 49 CFR Part 234.225 and the 
Commission’s 92 IL Adm. Code 1535.350 both require that a minimum of 
20 seconds warning time be provided at grade crossings equipped with 
automatic warning devices; 

matter, finds that: 

(1) 

(2) 

(3) 

(4) within the City a public highway known as Gletty Road crosses at-grade the 
Company’s main line tracks ( DOT 079 6048); said highway is under the 
jurisdiction of the City; approximately 70 feet south of said crossing, GleVly 
Road intersects with US. 34; the Department proposes to install highway 
traffic control signals at said intersection and install a presignal on the 
Gletty Road south bound approach to the Company’s tracks; 

the automatic flashing light signals and gates at the Gletty Road grade 
crossing should be interconnected with the adjacent highway traffic control 
signals at the intersection of Gletty Road and U.S. 34; the Department will 
have jurisdiction over the traffic control signals; 

(6) the grade crossing warning system improvements requested in the 
Department‘s petition are in the interest of public safety and should be 
approved; the minimum simultaneous preemption time provided by the 
Company to the Department for the traffic signal preemption sequence 
should be 25 seconds; the aforesaid agreement between the Department 
and the Company appears fair and reasonable and should be approved 
insofar as the matters and things contained therein are within the control 
and jurisdiction of the Commission; the agreement i ncludes the following 
work to be performed by the Company and the Department: the completion 
date for the improvements is fair and reasonable and should be approved; 

(5) 

2 



T02-0113 
, .. 

ImDrovement 

Completion 
From 

Order Date Est. Cost DeDartment CornDan\! 

Install interconnect circuit and 
provide a minimum 25 seconds 
simultaneous preemption time; 
install new gates and flashing light 
signals with constant warning time 
circuitry at the Gletty Road (DOT 
079 6048) grade crossing in 

Install pre-signals north of the 
tracks for southbound motorists 
and interconnect the highway 
traffic control signals with railroad 

Sandwich, IL; $333,459 100% 

No 
crossing warning devices. Estimate 100% 

12 months 

12 months 

(7) 625 ILCS 5/18c-1701 and 1704 require each “person”, as defined by 
Section 18c-1104, to comply with every regulation or order of the 
Commission. These sections further provide that any person who fails to 
comply with a Commission regulation or order shall forfeit to the state not 
more than $1,000 for each such failure, with each day’s continuance of the 
violation being considered a separate offense. While the Commission 
expects all parties to comply with this Order in all matters addressed 
herein and in a timely manner, the Commission advises that any failure to 
comply may result in the assessment of such sanctions. 

IT IS THEREFORE ORDERED by the Commission that the agreement admitted 
into evidence, which was executed by the Company on July 18, 2002 and by the 
Department on October 1,2002, be and it is hereby approved insofar as the matters and 
things contained therein are within the control and jurisdiction of the Commission. 

IT IS FURTHER ORDERED that the Company shall perform the grade crossing 
warning system improvements as set forth in Finding (6) herein and shall thereafter 
maintain same. 

IT IS FURTHER ORDERED that the Department shall perform the highway traffic 
control system improvement as set forth in Finding (6) herein and shall thereafter 
maintain same. 

IT IS FURTHER ORDERED that the cost of the improvements herein required 

IT IS FURTHER ORDERED that the Company and the Department shall perform 

shall be allocated as set forth in Finding (6) herein. 

their work herein required within twelve (12) months from the date of this Order. 

n 
5 



T02-0113 

IT IS FURTHER ORDERED that after the warning system work herein required 
has been completed,,the Company shall not take any action which would result in a 
reduction of the minimum simultaneous preemption time without approval of the 
Commission. 

IT IS FURTHER ORDERED that the Company shall post a readily visible notice 
inside its warning system cabinet at the aforesaid at-grade crossing notifying its personnel 
not to take any action which would result in a reduction of the minimum railroad 
preemption time herein required without the approval of the Commission. An actual size 
copy of the notice shall be submitted to the Commission’s Rail Safety Program 
Administrator for approval. 

IT IS FURTHER ORDERED that the proposed railroad preemption sequence, 
provided in the Department’s petition, shall be utilized by the highway traffic control 
devices to be installed at the intersection of Gletty Road and U.S. 34 in the City and shall 
not be altered in a manner which would reduce the amount of time vehicles encroaching 
the track zone would have to clear the tracks without the approval of the Commission. 

IT IS FURTHER ORDERED that the Department shall post a readily visible notice 
inside its traffic signal cabinet notifying its personnel not to alter the railroad preemption 
sequence for the traffic signals at the new interconnected at-grade crossing in a manner 
which would reduce the amount of time vehicles encroaching the track zone would have 
to clear the tracks without the approval of the Cornmission. An actual size copy of the 
notice shall be submitted to the Commission’s Rail Safety Program Administrator for 
approval. 

IT IS FURTHER ORDERED that the Company shall within one hundred twenty 
(120) days from the date of this Order furnish the Department for its review two (2) 
copies of the general layout plans applying to the warning system work herein required. 

IT IS FURTHER ORDERED that the Department shall, within thirty (30) days of 
its receipt of the aforesaid general layout plans, furnish to the Commission a statement 
of its approval or disapproval thereof, this for the information of the Commission when 
considering the application herein required to be filed in accordance with Form 3 of 92 
111. Adm. Code 1535. 

IT IS FURTHER ORDERED that the Company shall file a Form 3 application 
with the Commission, in accordance with 92 111. Adm. Code 1535, showing details of the 
warning system work herein required and shall receive approval thereof by X- 
Resolution of this Commission before commencing the work of installation. 

IT IS FURTHER ORDERED that the Company and the Department shall each 
file a written report within six (6) months from the date of this Order with the Director of 
Processing a nd I nformation, o f t  he Commission’s Transportation Division, stating the 
progress made toward completion of the work herein required. Said reports shall 
include the Commission Order Number, the Order Date, the project completion date as 

4 



T02-0113 

noted in this Order, crossing information (Inventory Number and Railroad Milepost), type 
of improvement, and project manager information (the name, title, mailing address, phone 
number and facsimile number of the employee responsible for management of this 
project.) 

IT IS FURTHER ORDERED that the Company and the Department shall each file 
a written report within six (6) months from the date of this Order with the Director of 
Processing and Information, Transportation Division of the Commission, stating the status 
of expenditures o f t  he total project and percentage of completion of the project. If the 
project is behind schedule the report shall also include a brief explanation of the reason 
(s) for the delay. 

IT IS FURTHER ORDERED that the Company shall file U.S. DOT Crossing 
Inventory Form (6180.71) as notice of completion with the Director of Processing and 
Information, Transportation Division of the Commission within five (5) days of completion 
of its work herein required. 

IT IS FURTHER ORDERED that the Department shall file a written notice of 
completion with the Director of Processing and Information, Transportation Division of the 
Commission within five (5) days of completion of its work herein required. 

IT IS FURTHER ORDERED that any person making a Request For Extension Of 
Time up to 30 days to complete a project ordered by the Commission must file a 
request with the Director of Processing and Information no later than 14 days in 
advance of the scheduled deadline. An Administrative Law Judge will consider and 
decide the request. 

IT IS FURTHER ORDERED that any person requesting an extension of time that 
exceeds 30 days must file a Petition For Supplemental Order with the Director of 
Processing and Information no later than 21 days in advance of the scheduled 
deadline. The Commission will decide Petitions For Supplemental Orders. 

IT IS FURTHER ORDERED that Requests For Extension Of Time and Petitions 
For Supplemental Orders must include the reason(s) the additional time is needed to 
complete the work and the time within which the project will be completed. Prior to 
submitting a Request For Extension Of Time or a Petition For Supplemental Order, the 
person must notify the Commission’s Rail Safety Program Administrator that it is unable 
to complete the project within the ordered timeframe. 

IT IS FURTHER ORDERED that the Commission or its Administrative Law Judge 
reserves the right to deny Petitions For Supplemental Orders and Requests For 
Extension Of Time, if the reason@) supporting the request is insufficient or where it 
appears the person has not made a good faith effort to complete the project within the 
allotted time. Failure of the Commission or Administrative Law Judge to act on a 
pleading prior to the deadline means the originally ordered completion date remains in 
effect. 
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, :  , j  . ., 

IT IS FURTHER ORDERED that subject to Section lac-2201 and lac-2206 of the 

By Order of the Commission this 12” day of March, 2003. 

Law, this is a final decision of the Commission subject to Administrative Review Law. 

Chairman 
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Budington Northern Santa Fe 

3253.E. Chestnut Emresswav 
Springfield, MO 65862 
Phone (417) 829-4954 
F~~ ( 4 1 ~ )  8zg.4g98 

July 30,2002 

Ms. Cheryl Cathey, P. E. 
Chief of Preliminary Engineering 
Illinois Department of Transportation 
2300 South Dirksen Parkway 
Springfield, IL 62764 

Dear Ms. Cathey: 

Your file subject: PRELIMINARY ENGINEERING Interconnect Agreement for FA 
Route 591, Section 16R-TS, City Section 01-00038-00-TL, Job No. 6-92-131-01, 
DeKalb County; letter of March 14,2002 attaching duplicate counterparts of agreement 
covering interconnection BNSF signals and State's proposed highway traffic signals at 
U.S. 34 and Gletty Road, DOT/AAR No. 079 604B at Sandwich. 

The duplicate originals of the subject agreement have been executed on behalf of BNSF 
and are being returned herewith for your approval and handling as to execution by the. state. 

As requested in your letter, a copy of our detailed estimate is attached to each copy of the 
agreement; however, if there are any questions or additional information required on your 
behalf, please do not hesitate to contact me. 

Chebl TUwnlian 

/wlc 

Enclosures 



THIS AGREEMENT made and entered into by and between the STATE OF ILLINOIS, 

acting by and through its Department of Transportation, hereinafter referred to as the 

"STATE, and THE BURLINGTON NORTHERN SANTA FE RAILWAY COMPANY, 

hereinafter referred to as the "COMPANY", 

W I T N  E S S E T H :  

THAT, WHEREAS, FA Route 591 (U.S. 34) intersects with Gletty Road, as located 

and constructed in the city of Sandwich in DeKalb County, Illinois, there crosses at grade 

the main tracks of the COMPANY, and the crossing thus formed (DOT/AAR No. 079 604B) 

is constructed of concrete material and protected by automatic flashing light signals and 

gates, and . 

WHEREAS, in the interest of public safety, the STATE is installing traffic control 

signals at the intersection of U.S. 34 and Gletty Road in DeKalb County, Illinois adjacent to 

the track of the COMPANY, and the parties hereto desire to coordinate these signals with 

the existing installation of warning devices at the grade crossing of the COMPANY'S tracks; 

and, 

WHEREAS, in the interest of public safety and convenience, the parties hereto 

propose to provide simultaneous preemption of the traffic control signals when the railroad 

warning devizes are activated, all substantially as shown on the general plan sheet(s) 

marked Exhibit 1 (ten sheets), attached hereto and made a part hereof: and 

NOW, THEREFORE, in consideration of the premises and of the mutual covenants 

and agreements as hereinafter contained, the parties hereto agree as follows: 

SECTION 1. The "Standard Provisions for State-Railroad Grade Crossing 

Agreements"; and, the "State Required Ethical Standards Governing Contract Procurement" 

as Attachment A, attached hereto are hereby made a part of this Agreement. 



SECTION 2. The COMPANY shall prepare the detailed circuit drawings (including the 

surveys and other engineering services), estimates of cost, and any required specifications 

for the interconnection of the warning devices and their operating circuits, and these 

drawings, estimates and specifications shall be transmitted to the STATE for approval. No 

approved drawing or specification shall be changed by the COMPANY without.written 

consent by the STATE'S authorized representative. 

SECTION 3. The parties hereto shall construct or cause to be constructed, the ' 

following items of work: 

(I). WORK BY THE COMPANY. The COMPANY shall furnish, or cause to be 

furnished, at the expense of the STATE, all of the labor, materials and work 

equipment required to perform and complete: 

(a). The connection of the interconnection cable to the COMPANY'S 

instrument case. 

(b). The providing of all pertinent documents and circuit plans appropriate for 

the preemption to the STATE. 

(c). The modification of the railroad warning device control circuitry as 

required to provide 25 seconds of simultaneous minimum preemption 

time requested by the STATE. 

(d). Incidental work necessary to complete the items hereinabove specified. 

The estimated cost of the work to be performed by the COMPANY at the expense of 

the STATE is outlined above is $ 533, q f l  , as contemplated by the detailed estimate 

of cost attached hereto. All work will be billed to the STATE'S contractor. 

(11). WORK BY THE STATE. The STATE shall furnish or cause to be furnished, at 

its expense, all of the labor, materials and work equipment required to perform 

and complete: 
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( ). The installation of traffic control signals at the intersection of U.S. 34 and 

Gletty Road including the interconnection cable between the traffic signal 

controller and the railroad warning device instrument case. 

( ). Incidental work necessary to complete the item hereinabove specified. 

SECTION 4. The COMPANY and the STATE shall coordinate all work activities to 

insure completion of the interconnection as indicated on the plans. 

SECTION 5. The COMPANY will petition the Illinois Commerce Commission in 

accordance with 92 Illinois Administrative Code 1535 to take jurisdiction in this matter and to 

enter such orders as may be necessary. 

SECTION 6. Upon the completion of the work herein contemplated, the COMPANY 

shall operate and maintain, at its expense, the warning devices and the gl-ade crossing 

proper, and the STATE shall maintain, or cause tci be maintained, the highway up to the 

ends of the track ties. 

SECTION 7. After the interconnection in the warning device instrument case has 

been installed, the connection shall be operated and maintained by the COMPANY at its 

expense. The STATE shall operate and maintain, at its expense, the highway traffic control 

signal installation, including the interconnection cable between the traffic signal controller 

and the railroad warning device instrument case. 

Each party shall notify the other party and the Illinois Commerce Commission, in 

writing of any contemplated changes to its signal system which may affect the preemption, 

No such changes shall be implemented by the requesting party prior to receiving written 

approval from the Illinois Commerce Commission. 

. 

SECTION 8. Pursuant to the International Anti-Boycott Certification Act, Illinois Public 

Act 88-671, the COMPANY certifies that neither it nor any substantially-owned affiliated 

company is participating or shall participate in an international boycott in violation of the 
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provisions of the U.S. Export Administration Act of 1979 or the regulations of the U.S 

Department of Commerce promulgated under that Act. 

SECTION 9. Under penalties of perjury, the COMPANY certifies that its correct 

Federal Taxpayer Identification Number (TIN) is 

doing business as a corporation. 

and the COMPANY is 

SECTION 10. Obligafions of the STATE will cease immediately without penalty or 

further payment being required if, in any fiscal year, the Illinois General Assembly or federal 

funding source fails to appropriate or otherwise make available funds for this Agreement, 

SECTION 11. This Agreement shall be binding upon the parties hereto, their 

successors or assigns. 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be 

executed in duplicate counterparts, each of which shall be considered as an original, by their 

duly authorized officials as of the dates belolFJ indicated. 

yll 
Executed by the COMPANY, this 18 

dayof Jd $ ,2002 

Executed by, the STATE, this STATE OF ILLINOIS, acting by and through 
its Department of Transportation, 

day of ,2002. 

By: 
Director of Highways 
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STANDARD PROVISIONS FOR STATE-RAILROAD 
GRADE CROSSING AGREEMENTS 

1. All of the COMPANY'S work shall be performed in accordance with the terms, 
stipulations, and conditions as contained in the Federal-Aid Policy Guide, Chapter I, 
Subchapter B, Part 140, Subpart I, and any supplements thereto. 

2. The COMPANY, for the performance of its work, may bill the STATE monthly (in 
sets of 4) for the STATE'S share of the actual costs and expenses incurred. These 
progressive invoices may be rendered on the basis of the estimated percentage of 
the work completed. The STATE, after verifying that the bill is reasonable and 
proper, shall promptly reimburse the COMPANY for I00 percent of the amount 
billed, but not to exceed the amount agreed upon. 

The COMPANY, upon the completion of its work, shall send the STATE a detailed 
final statement (in sets of 4) of its actual expense as incurred, including allowable 
additives. After the STATE'S representatives have checked the final statement and 
have agreed that the costs are reasonable and proper, insofar as they are able to 
ascertain, the STATE shall reimburse the COMPANY in an amount, less previous 
payments, if any, equal to 100 percent of the amount agreed upon or the amount 
billed, whichever is less. If the COMPANY'S actual costs exceed the agreement 
amount, documentation and a written explanation must be provided before additional 
reimbursement can occur. 

The COMPANY shall maintain, for a minimum of 3 years after the completion of the 
contract, adequate books, records, and supporting documents to verify the amounts, 
recipients, and uses of all disbursements of funds passing in .conjunction with the 
contract; the contract and all books, records, and supporting documents related to 
the contract shall be available for review and audit by the STATE; and the 
COMPANY agrees to cooperate fully with any audit conducted by the STATE and to 
provide full access to all relevant materials. Failure to maintain the books, records, 
and supporting documents required by this section shall establish a presumption in 
favor of the STATE for the recovery of any funds paid by the STATE under the 
contract for which adequate books, records, and supporting documentation are not 
available to support their purported disbursement. 

After the Federal or STATE representatives have audited the expenses as incurred 
by the COMPANY, and final inspection of the installation has been made, the 
STATE %hall reimburse the COMPANY for the retained percentage and the 
suspended items of expense less the deductions of any item (or items) of expense 
found by federal or STATE representatives as not being eligible for reimbursement. 

3. The project herein contemplated shall be subject to all appropriate Federal laws, 
rules, regulations, orders and approvals pertaining to all agreements, plans, 
estimates, specifications, award of contracts, acceptance of work and procedure in 
general. The STATE will reimburse the COMPANY as hereinbefore provided, for 
only such items of work and expense, and in such amounts and forms as are proper 
and eligible for payment. 
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4. In compliance with the Federal-Aid Policy Guide, Chapter I, Subchapter G, Part 646, 
Subpart B. and supplements, which determines the railroad benefit and liability, the 
proposed grade crossing improvement meets Classification (1) of Section 
646.210(b), a category not considered as a benefit to the COMPANY, and no 
contribution by the COMPANY is required. 

5. When the roadway is to be closed to vehicular traffic while the railroad work is being 
performed, the STATE at its expense shall furnish, erect, maintain and remove the 
traffic control devices necessary to detour highway traffic after the COMPANY gives 
two weeks advance notice to the STATE'S District Engineer. 

When the COMPANY is to perform its work while maintaining highway traffic, the 
STATE shall furnish or cause to be furnished, at its expense, the signs, barricades 
and traffic control devices for erection by the COMPANY after two weeks-advance 
notice is given the STATE'S District Engineer. The COMPANY, at the expense of 
the STATE, shall erect, maintain, relocate, and remove the signs, barricades, and 
other traffic control devices, including the furnishing of flagging personnel, as 
required to maintain highway traffic throughout the time the railroad work is being 
performed. 

6. The COMPANY may bill the STATE (in sets of 4) for the STATES share of the cost 
of materials purchased, delivered and stored on the COMPANY'S property but not 
yet installed. The materials will become the property of the STATE and must be 
designated for exclusive use on the project designated in this Agreement. In the 
event of any loss of material after payment, the COMPANY will replace the material 
at no cost to the STATE. The storage area of such materials shall be available for 
STATE inspection upon 24-hours notice. The bill shall be accompanied by a 
voucher from the material supplier indicating payment by the COMPANY. Payment 
under this paragraph shall not be claimed for any single pay item less than $500. 

In the event the COMPANY fails to install the stored material during a one-year 
period subsequent to payment to the COMPANY, the STATE may enter the property 
of the COMPANY and take possession of said material for the STATES'S own use. 
The taking possession of the material by the STATE shall in no way serve to 
terminate this Agreement or affect the other provisions of this Agreement. 

7. Federal-Aid Policy Guide, Chapter I, Subchapter 8, Part 140, Subpart I, Section 
140.922(b) requires that the STATE certify that the work at the job site is complete, 
acceptat$ and in accordance with the terms of this Agreement. A representative of 
the STATE shall be present at the job site during construction to certify the work and 
to assure that all highway approach work and materials meet the requirements as 
set forth in the STATES Standard Specifications for Road and Bridge Construction 
and supplements thereto. The COMPANY shall, therefore, give the STATE a 48- 
hour notice in advance of commencement of the work set forth in this Agreement. 

This notice may be given by writing the STATE'S District Engineer, Mr. Roger E. 
Rocke, 819 Depot Avenue, Dixon, Illinois 61021-3546, or by 
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telephoning Mr. Dick Mills at (815) 284-5481. You may also fax Mr. Mills at (815) 
284-5903. The cost of any construction work performed by the COMPANY at the 
job site prior to the expiration of the 48-hour notice shall be borne by the COMPANY, 
The 48-hour notice shall begin upon receipt of the 48-hour notice by the State's 
District Engineer. 

8. It is the policy of the US.  Department of Transportation that minority business 
enterprises, as defined in 49 Code of Federal Regulations (CFR) Part 23, shall have 
the maximum opportunity to participate in the performance of agreements financed 
in whole or in part with Federal funds. Consequently, the minority business 

' enterprises requirements of 49 CFR Part 23 apply to this agreement. 

The COMPANY agrees to ensure that minority business enterprises, as defined in 
49 CFR Part 23, have the maximum opportunity to participate in the performance of 
this agreement. In this regard, the COMPANY shall take all necessary and 
reasonable steps, in accordance with 49 CFR Part 23, to ensure that minority 
business enterprises have the maximum opportunity to compete for and perform 
portions of this agreement. The COMPANY shall not discriminate on the basis of 
race, color, national origin or sex in the selection and retention of contractors, 
including procurement of materials and leases of equipment. 

The COMPANY shall include this provision in every subagreement, including 
procurement of materials and leases of equipment. 

Failure to carry out the requirement set forth above shall constitute a breach of 
agreement and may result in termination of the agreement or such remedy as 
deemed appropriate. 

In the event any work is performed by other than COMPANY forces, the provisions I 

of "an act regulating wages of laborers, mechanics and other workers employed in 
public works by the State, County, or any public body or any political subdivision or 
by any one under contract for public works" (Illinois Compiled Statutes, 820 ILCS 
130/1) shall apply. 

9. Pursuant to the International Anti-Boycott Certification Act, Illinois Public Act 88-671, 
the COMPANY certifies that neither it nor any substantially-owned affiliated company 
is, participating or shall participate in an International boycott in violation of the provisions 
of the U.S. Export Administration Act of 1979 or the regulations of the U.S. Department 
of Commerce promulgated under that Act. 

7 

I O .  At the time this Agreement was executed, there were funds available for the PROJECT; 
however, obligations assumed by the STATE under this Agreement shall cease 
immediately, without penalty or payment, should the Illinois General Assembly or the 
Federal Highway Administration fail to appropriate or otherwise make available funds for 
the PROJECT. 

JRM:C\\\coadmfs3n\dewp\gen\wpdocs\mlsc\5OO642-dZ.doc 
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ATTACHMENT A 

STATE REQUIRED ETHICAL STANDARDS 
GOVERNING CONTRACT PROCUREMENT 

The certifications hereinafter made by the COMPANY are each a material 
representation of fact. The STATE may terminate the agreement if it is later determined 
that the COMPANY rendered a false or erroneous certification. 

Bribery. Section 50-5 of the Illinois Procurement Code provides that: (a) no person or 
business shall be awarded a contract or subcontract under this Code who: (1) has been 
convicted under the laws of Illinois or any other state of bribery or attempting to bribe an 
officer or employee of the State of Illinois or any other state in that officer's or 
employee's official capacity; or (2) has made an admission of guilt of that conduct that is 
a matter of record but has not been prosecuted for that conduct. 

No business shall be barred from contracting with any unit of State or local government 
as a result of a conviction under this Section of any employee or agent of the business if 
the employee or agent is no longer employed by the business, and: (1) the business 
has been finally adjudicated not guilty; or (2) the business demonstrates to the 
governmental entity with which it seeks to contract, and that entity finds that the 
commission of the offense was not authorized, requested, commanded, or performed by 
a director, officer, or high managerial agent on behalf of the business as provided in 
paragraph (2) of subsection (a) of Section 5-4 of the Criminal Code of 1961. 

For purposes of this Section, when an official, agent, or employee of a business 
committed the bribery or attempted bribery on behalf of the business and in accordance 
with the direction or authorization of a responsible official of the business, the business 
shall be chargeable with the conduct. 

Every bid submitted to and contract executed by the State shall contain a certification by 
the COMPANY that it is not barred from being awarded a contract or subcontract under 
this Section. A COMPANY who makes a false statement, material to the certification, 
commits a Class 3 felony. The COMPANY certifies that it is not barred from being 
awarded a contract under Section 50-5. 

Educational Loan. The Educational Loan Default Act provides that no State agency 
shall contract with an individual for goods or services if that individual is in default, as 
defined by Section 2 of this Act, on an educational loan. Any contract used by a State 
agency shall include a statement certifying that the individual is not in default on an 
educatidnal loan as provided in this Section. 

Bid RigginglBid Rotating. Section 33E-11 of the Criminal Code of 1961 provides: (a) 
that every bid submitted to and public contract executed pursuant to such bid by the 
State or a unit of local government shall contain a certification by the COMPANY that it 
is not barred from contracting with any unit of State or local government as a result of a 
violation of either Section 33E-3 or 33E-4 of the Code. The state and units of local 
government shall provide appropriate forms for such certification. 



A COMPANY that makes a false statement, material to the certification, commits a 
Class 3 felony. 

A violation of Section 33E-3 would be represented by a conviction of the crime of bid- 
rigging which, in addition to Class 3 felony sentencing, provides that any person 
convicted of this offense or any similar offense of any state or the United States which 
contains the same elements as this offense shall be barred for 5 years from the date of 
conviction from contracting with any unit of State or local government. No corporation 
shall be barred from contracting with any unit of State or local government as a result of 
a conviction under this Section of any employee or agent of such corporation if the 
employee So convicted is no longer employed by the corporation, and: (1) it has been 
finally adjudicated not guilty, or (2) if it demonstrates to the governmental entity with 
which it seeks to contract and that entity finds that the commission of the offense was 
neither authorized, requested, commanded, nor performed by a director, officer, or a 
high managerial agent in behalf of the'corporation; 

A violation of Section 33E-4 would be represented by a conviction of the crime of bid- 
rotating which, in addition to Class 2 felony sentencing, provides that any person 
convicted of this offense or any similar.offense of any state or the United States which 
contains the same elements as this offense shall be permanently barred from 
contracting with any unit of State or local government. No corporation shall be barred 
from contracting with any unit of State or local government as a result of a conviction 
under this Section of any employee or agent of such corporation if the employee so 
convicted is no longer employed by the corporation and: (1) it has been finally 
adjudicated not guilty, or (2) if it demonstrates to the governmental entity with which it 
seeks to contract and that entity finds that the commission of the offense was neither 
authorized, requested, commanded, nor performed by a director, officer, or a high 
managerial agent in behalf of the corporation. 

The COMPANY certifies that it is not barred from contracting with the Department by 
reason of a violation of either Section 33E-3 or Section 33E-4. 

International Anti-Boycott. Section 5 of the International Anti-Boycott Certification Act 
provides that every contract entered into by the State of Illinois for the manufacture, 
furnishing, or purchasing of supplies, material, or equipment or for the furnishing of 
work, labor, or services, in an amount exceeding the threshold for small purchases 
according to the purchasing laws of this State or $10,000, whichever is less, shall 
cpntain certification, as a material condition of the contract, by which the COMPANY 
agrees that neither it nor any substantially-owned affiliated company is participating or 
shall participate in an international boycott in violation of the provisions of the U.S. 
Export Administration Act of 1979 or the regulations of the US. Department of 
Commerce promulgated under that Act. The COMPANY makes the certification set 
forth in Section 5 of the Act. 
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Leemon, Mark S 

From: 
Sent: 
To: 
cc: 
Subject: 

Hetherington, James R 
Thursday, April 21,2005 1027 AM 
Adams, Walter F; Thompson, Tommy L; Jarman, Jeffrey J; Leemon, Mark S 
Hetherington, James R: Hovey, Steve L 
Revised Signal Cost Estimate for Fairwinds Blvd in Sandwich, iL. 

Attached is the revised Signal Cost estimate for installing New Constant Warning, One Cantilever and Four (4) flashers 
w/gates at Fairwinds Blvd in Sandwich, IL. Mp 56.70, US 1001, Chicago Div., Mendota Subdiv., DOT # (to be 
determined): 

Note: This revision reflects changes to Cost estimate due to changes of proposed equipment at location (removal of 
one Cantilever on NB traffic lanes and addition of flasher w/gate on median side of NB traffic lane) and correction of 
sketch for roadway layout for project. 

Estimate #I: ALL New Crossing ( ALL NEW Equipment): New Constant Warning, One Cantilever and Four (4) 
Flashers w/gates. 

P1 Sandwich, I L  mp 
56.70 Fairw... 

Estimate # 2: 
Cantilever 

Reusing Flashers w/gates (2) from Gletty Rd (crossing is closing) and New Constant Warning, One 
and Two additional Flashers w/gates. 

t 2  Sandwich, I L  mp 
56.70 Fai rw... 

Sincerely, 

James Hetherington 

PlannerEstimator 
Signal Engineering Dept. 
BNSF Railway Co. 
4515 Kansas Ave. 
Kansas City, Ks. 

Office: 551-4152 

Email: james.hetherington@bnsf.com 
Fax: 551-4647 
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* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  

THE 8. N. S. F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

............................................................................................................................ 
LOCATION: - SANDWICH DETAILS OF ESTIMnTE PLAN ITEM: 000102461 VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 

ESTIMATE 11: INSTALL NEW CONSTANT WARNING, ONE CANTILEVER AND FLASHERS WITH GATES AT NEW 
CROSSING TO BE CONSTRUCTED AT FAIRWINDS nLvD IN SANDWICH, IL. CHICAGO DIV., MENDOTA 
SUBDIY.. LIS 0001. M.P. 56.70, DOT t ITBD). 

MONTHLY POWER UTILITY COST CENTER, 61690 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CONTINUING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL, LABOR, AND OVERHEADS. 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGNAL WORK ONLY . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 100%. 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION 
_..... 

QUANTITY U/M 
........ ..... . . . .. . . 

COST TOTAL $ 
........... ........... 

LABOR 
* * * * * e * * * *  

ELECTRICAL LABOR FfPOWER TRANS SYS 
PLACE FIELD WELDS - CAP 
PLACE OTM - CAP 
SIGNAL FIELD LABOR - CAP 
SIGNAL SHOP LABOR - CAP 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 

INSURANCE EXPENSES 
DA LABOR OVERHFADS 

TOTAL ULBOR COST 
I**.*.**** 

MATERIAL 
.********* 
PLUG RAIL, 1321 INSULATED,BONDED, 40 FT 
RAIL, 136 LB NEW WELDED, PREMIUN : 
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 
3 TC 
ADVANCE PRE-EMPTION MATERIAL 
BATTERY 
BUNGALOW MATERIAL 
BUNGALOW, 8x8 
CABLE 
CANT. FOUNDATION 
CANTILEVER COMPLETE 
CHARGERS 
CHOKE 
DAX CABLE 
DIRECTIONAL BORING PIPE 
FIELD MATERIAL 
FOUNDATION ~~~~~~~~~~~ 

GATE KEEPER 
GATE MECH. MODEL 95 COMPLETE 
GCP 4000 UNIT COMPLETE 
LAMP RESISTOR 
LED GATE KIT 
LED LIGHT AWUSTMENl 
LIGHT OUT DETECTOR 
MATERIAL FOR ELECTRICAL 
MISC. DIRECTIONAL BORING MATERIAL 
MISC . MATERIAL 
MP 55.91, LAFAYETTE ST. 

54.00 MH 
139.52 NH 
69.76 MH 

2048.00 MH 
80.00 MH 

4.00 EA N 
160.00 LF N 
16.00 KT N 
4.00 EA N 
1.00 LS N 
1.00 LS N 
1.00 LS N 
1.00 EA N 
1.00 LS N 
1.00 EA N 
1.00 EA N 
1.00 LS N 
4.00 EA N 

6000.00 FT N 
1000.00 FT N 

1.00 LS N 
4.00 EA N 
4.00 EA N 
4.00 EA N 
1.00 EA N 
1.00 EA N 
4.00 EA N 

24.00 EA N 
1.00 EA N 
1.00 EA 
1.00 LS N 
1.00 EA N 
1.00 LS N 

1,227 
2,948 
1,401 

43.598 
1,764 

41,090 
12,752 
45,862 
8,030 

_.......... ......_..._ 
158,672 158,672 

2,129 
2,820 

848 
1,952 
8,232 
9,632 
5,804 

10.000 
5,475 
1,241 

17,000 
1,278 

876 
9,660 
2,330 
4.903 
1,740 
7,100 

19.968 
35,744 

761 
1,464 
6,096 

682 
1.500 

450 
2,500 

31,936 



MP 56.08, EDDY ST. 
MP 56.14. MAIN S T .  
MP 56.27, GREEN S T .  
POLELINE REMOVAL MATERIAL 
RECORDER 
R l l - 6  CELLULliR MONITOR 
SHUNT, NBS 

OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
*I*..*.*** 

OTHER 
*.*****.*e 

AC POWER SERVICE 
CONTRACT ENGR. 
F I L L  DIRT 
MACHINE RENTAL - DIRECTIONAL BORING 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  EA N 
1 . 0 0  EA N 
6 . 0 0  EA N 
4 . 0 0  EA N 

1 . 0 0  EA 
1 . 0 0  EA N 

2 5 . 0 0  CY N ~~ 

1 . 0 0  LS N 
2 5 . 0 0  CY N 

500 
5 0 0  

1 , 9 8 4  
7 , 2 6 8  
2 , 2 2 0  
2 , 0 6 0  
1 , 7 9 4  
2 ,000 

1 5  
5 6  

1 3 , 9 2 3  
2 ,622 

...................... 
229,123 2 2 9 , 1 2 3  

5,000 
9 .000 

6 2 5  
15,000 

625 

...................... 
3 0 , 2 5 0  3 0 , 2 5 0  

4 1 8 , 0 4 5  
4 1 , 8 0 4  

2 , 3 0 0  

4 6 2 . 1 4 9  
0 

........... 

........... 

4 6 2 , 1 4 9  

........... ........... 



THE 8. N. S .  F .  RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

............................................................................................................................ 
LOCATION;- SANDWICH DETAILS OF ESTIMATE PLAN ITEM: 0 0 0 1 0 2 4 6 1  VERSION: 2 
............................................................................................................................ 

PURPOSE, JUSTIEICATION AND DESCRIPTION 

ESTIMATE f 2 1  INSTALL NhW CONSTANT WARNING, ONE CANTILEVER AND WO FLASHERS WIGATES AT NEW 
CROSSING TO BE CONSTRUCTED AT FAIRWINDS BLVD [REUSING TWO GATES FROM GLETTY RDI IN 
SANDWICH, IL. CHICAGO DIV., MENDOTA SUBDIV., L I S  0001, M.P. 56.70 ,  DOT W ITBD). 

MONTHLY POWER UTILITY COST CENTER: 6 1 6 9 0  

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 
THEY CAN BE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCURATE 

CUNTINIliNG CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSP 
RAILROAD. 

MATERIAL, LABOR, AND OVERHWS. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  SIGNAL WORK ONLY **************t**ttt.*********I 

THE STATE OF ILLINOIS IS FUNDING THIS PROSECT 1 0 0 %  

MAINTAIN PROPRIETARY CONFIDENTIALITY 

DESCRIPTION QUANTITY U/M COST 
............................................. .._._... ..... ...__. ........... .. 
********** 

UiBOR 
,********* 
ELECTRICAL LABOR FIPOWER TRANS SYS 
PLACE FIELD WELDS - CAP 
PLACE OTM - CAP 
SIGNAL FIELD LABOR - CAP 
SIGNAL SHOP LABOR - CAE 

PAYROLL ASSOCIATED '1OSTS 
POIIIPMENT EXPENSES _ _  ~. ~ ~ 

DA LABOR OVERHEADS 
INSURANCE EXPENSES 

MTAL LABOR COST 
********** 
MATERIAL 

********** 
PLUG RAIL, 132X INSULATED,BONDED, 4 0  FT 
RAIL, 1 3 6  LB NEW WELDED, PREMIUM : 
WELDKIT, GENERIC FOR ALL RAIL WEIGHTS 
3 TC 
ADVANCE PRE-EMPTION MATERIAL 
BATTERY 
BUNGALOW MATERIAL 
BUNGALOW, 8x8 
CABLE 
CANT. FOUNDATION 
CANTILEVER COMPLETE 
CHARGERS 
CHOKE 
DAX CABLE 
DIRECTIONAL BORING PIPE 
FIELD MATERIAL 
FOUNDATION 
GATE KEEPER 
GATE MECH. MODEL 95 COMBLETE 
GCP 4000 UNIT COMPLETE 
LAMP RESISTOR 
LED GATE KIT 
LED LIGHT AMUSWENT 
LIGHT OUT DETECMR 
MATERIAL FOR ELECTRICAL 
MISC. DIRECTIONAL BORINC MATERIAL 
MISC. MATERIAL 
MP 5 5 . 9 1 ,  LAFAYETTE ST. 

54.00 MH 
1 3 9 . 5 2  MH 

6 9 . 7 6  NH ~~~~ 

2 0 4 8 . 0 0  MH 
8 0 . 0 0  MH 

4 . 0 0  EA N 
1 6 0 . 0 0  LF N 

1 6 . 0 0  KT N 
4 . 0 0  EA N 
1.00 LS N 
1 . 0 0  LS N 
1 . 0 0  LS N 
1.00 EA N 
1 . 0 0  LS N 
1.00 EA N 
1 . 0 0  EA N 
1 . 0 0  LS N 
4 . 0 0  EA N 

6 0 0 0 . 0 0  FT N 
1 0 0 0 . 0 0  FT N 

1.00 LS N 
4 . 0 0  EA N 
4 . 0 0  EA N 
2 . 0 0  EA N 
1 . 0 0  RE. N 

~~ ~ 

1 . 0 0  EA N 
4 . 0 0  EA N 

2 4 . 0 0  Eli N 
1 . 0 0  EA N 
1.00 EA 
1.00 LS N 
1.00 EA N 
1 . 0 0  LS N 

1 , 2 2 7  
2 , 9 4 8  
1 , 4 0 1  

4 3 , 5 9 8  
1 , 7 6 4  

41 ,090 
1 2 , 7 5 2  
4 5 , 8 6 2  

8 , 0 3 0  

_ _  -. . . -. . . . . . 
1 5 8 , 6 7 2  

2 , 1 2 9  
2 , 8 2 0  

8 4 8  
1,952 
8 ,232 
9 , 6 3 2  
5 ,804 

10.000 
5 ,475 
1 , 2 4 1  

17 ,000 
1 , 2 7 8  

8 7 6  
9 ,660 
2 , 3 3 0  
4,903 
1 , 7 4 0  
7 , 1 0 0  
9 ,984 

3 5 , 7 4 4  
7 6 1  

1 , 4 6 4  
6 .096 

682 
1 . 5 0 0  

450 
2,500 

3 1 , 9 3 6  

TOTAL $ 
-. -. -. . 

. . . - - - . 
1 5 8 . 6 7 2  



POLELINE REMOVAL MATERIA1 
RECORDER 
RW-6 CELLULRR MONITOR 
SHUNT. NBS ~. 
T M C K  RELAY 

MATERIAL NWDLING 
ONLINE TFANSPORTATION 
USE TAX 
OFFLINE TRMSPORTATION 

TOTAL MATERIAL COST 
* * * * * * * * * *  

OTHER 
* * * * * * * * A *  

AC POWER SERVICE 
CONTRACT ENGR. 
F I L L  DIRT 
MACHINE RENTAL - DIRECTIONAL BORING 
SURFACE ROCK 

TOTAL OTHER ITEMS COST 

GROSS PROJECT COST 
LESS COST PAID BY BNSF 

TOTAL BILLABLE COST 

1 . 0 0  LS N 
1 . 0 0  LS N 
1 . 0 0  L S  N 
1 . 0 0  LS N 
1.00 EA N 
1.00 Eli N 
6 .00  EA N 
4.00 EA N 

1.00 Eli 
1.00 EA N 

25.00 CY N 
1 . 0 0  LS N 

25 .00  CY N 

500 
500 

1.984 
1 1 2 6 8  
2,220 
2,060 
1.794 
2,000 

15 
56 

13.268 
2,496 

...................... 
218,358 218,358 

5.000 
9.000 

625 
15,000 

625 

...................... 
3 0 , 2 5 0  30.250 

407.280 
40,128 
2,241 ........... 

450,249 
0 

450,249 
........... 


